STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 15/ 06 I N NEVADA COUNTY NEAR BOCA FROM 08/ 16/ 06
CONTRACT NUMBER 03- 2E3204 2 KM EAST OF H NTON RCAD CONTRACT CODE 'B '
LOCATI ON 03- NEV-80-24.7/26.0 UNDERCROSSI NG TO 2 KM WEST OF 20 CONTRACT | TEMS
TRUCKEE RI VER BRI DGE
RECONSTRUCT SLOPE FEDERAL AlID ACI M 43A7-(004)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HA23 400, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF Bl DDERS 4 ENG NEERS EST 314, 085. 00 AMOUNT UNDER 37,078. 00 PERCENT UNDER EST 11.81
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 277,007. 00 3 S| ERRA NEVADA CONSTRUCTI ON | NC 775 355-0420
00593393
P O BOX 40760 FAX 775 355-0535
SPARKS NV 89435
2 361, 361. 00 1 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
3 362, 700. 00 4 VI KI NG CONSTRUCTI ON COVPANY 916 852-5530
I NC 00745029
P O BOX 1508 FAX 916 852-5533
RANCHO CORDOVA CA 95741
4 378, 615. 00 2 Cl MARRON CONSTRUCTI ON 209 848-1655
00706382
10424 CI MARRON TRAI L FAX 209 848-1656

OAKDALE CA 95361



03- 2E3204 Bl D245

03- NEV- 80- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 15/ 06 08/ 16/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CONSTRUCTI ON AREA SI G\S CONSTRUCTI ON AREA SI GNS
9093 OLD STATE H GHWAY
NEWCASTLE CA
VANGUARD CONSTRUCTI ON CONCRETE BARRI ER

1010 39TH AVENUE
CAKLAND CA



03- 2E3204 Bl D245
03- NEV- 80- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 15/ 06 08/ 16/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 NI TTA EROSI ON CONTROL ERCSI ON CONTROL
3778 DEL MAR AVENUE
LOOM S CA 95650-9051
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS, CRASH CUSHI ONS AND CHANNELI ZERS
130 GROBRI C COURT
FAI RFI ELD CA 94533
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 NI TTA EROSI ON CONTROL ERCSI ON CONTROL
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL FENCE COVPANY CABLE RAI LI NG

148 OITO Cl RCLE
SACRAMENTO CA 95828

NI TTA EROCSI ON CONTROL
3778 DEL MAR AVENUE
LOOM S CA 95650

TI TAN DVBE
P O BOX 492336
REDDOMG CA 96049

VANGUARD CONSTRUCTI ON
1010 39TH AVENUE
OAKLAND CA 94601

ERCSI ON CONTRCL

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

CONCRETE BARRI ER



03- 2E3204 Bl D245

03- NEV- 80- 2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
08/ 15/ 06 08/ 16/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 500. 00 1, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 400. 00 3, 400. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 3, 400. 00 3, 400. 00
4 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 3, 500. 00 3, 500. 00
5 074035 TEMPORARY CHECK DAM M 100 26. 50 2, 650. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 12 275. 00 3, 300. 00
7 074041 STREET SWEEPI NG LS LUWP SUM 3, 300. 00 3, 300. 00
8 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 3, 000. 00 3, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 63, 654. 50 63, 654. 50
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 24 25.00 600. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 3, 600. 00 3, 600. 00
12 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 360 50. 00 18, 000. 00
13 (S) 129110 TEMPORARY CRASH CUSHI ON EA 2 7, 000. 00 14, 000. 00
14 150668 REMOVE FLARED END SECTI ON EA 1 2,500. 00 2,500. 00
15 150676 REMOVE CABLE RAI LI NG M 37 70. 00 2,590. 00
16 190130 ROADWAY EXCAVATI ON ( SLI DE REMOVAL) VB 1, 000 50. 00 50, 000. 00
17 (S) 010034 EROSI ON CONTROL ( PSFM M 3, 950 2.75 10, 862. 50
18 705047 750 MM STEEL FLARED END SECTI ON EA 1 4,500. 00 4, 500. 00
19 (SF) 839521 CABLE RAI LI NG M 37 450. 00 16, 650. 00
20 839710 CONCRETE BARRI ER ( TYPE 60S) M 110 600. 00 66, 000. 00
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03- NEV- 80- 2 SUMMARY OF REMAI NI NG BI DDERS
08/ 15/ 06
SECOND THI RD FOURTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT
850. 00 850. 00 2, 000. 00 2000. 00 2, 000. 00 2000
3, 800. 00 3800. 00 9, 500. 00 9500. 00 1, 500. 00 1500
2, 650. 00 2650. 00 3, 000. 00 3000. 00 1, 500. 00 1500
5, 000. 00 5000. 00 3, 000. 00 3000. 00 1, 500. 00 1500
69. 00 6900. 00 30. 00 3000. 00 30. 00 3000
450. 00 5400. 00 300. 00 3600. 00 250. 00 3000
11, 400. 00 11400. 00 5, 000. 00 5000. 00 1, 500. 00 1500
6, 600. 00 6600. 00 3, 000. 00 3000. 00 2,200. 00 2200
29, 876. 00 29876. 00 49, 000. 00 49000. 00 20, 000. 00 20000
87.00 2088. 00 100. 00 2400. 00 50. 00 1200
4,030. 00 4030. 00 10, 000. 00 10000. 00 3, 000. 00 3000
102. 00 36720. 00 150. 00 54000. 00 75. 00 27000
8, 750. 00 17500. 00 5, 000. 00 10000. 00 500. 00 1000
1, 160. 00 1160. 00 500. 00 500. 00 150. 00 150
76. 00 2812. 00 100. 00 3700. 00 100. 00 3700
155. 00 155000. 00 90. 00 90000. 00 218. 00 218000
4.70 18565. 00 8. 00 31600. 00 3.70 14615
1, 750. 00 1750. 00 500. 00 500. 00 500. 00 500
380. 00 14060. 00 200. 00 7400. 00 300. 00 11100
320. 00 35200. 00 650. 00 71500. 00 565. 00 62150
361, 361. 00 362, 700. 00 378, 615. 00

Bl D245
PAGE 5
08/ 16/ 06



